ATE OF CALIFORNIA-BUSINESS, TRAN RTATION AND H NG AGENCY ARNOLD SCHWARZENEGGER, Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43

1727 30™ STREET :
P.O. BOX 168041 Flex your power!
SACRAMENTO, CA 95816-8041 Be energy efficient!
PHONE (916) 227-6230

FAX (916) 227-6214

TTY (916) 227-8454

** WARNING ** WARNING ** WARNING ** WARNING **
Thisdocument isintended for informational purposesonly.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based
on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents.
As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California
Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916)
654-4490 or fax (916) 654-7028. Office hours are 7:30 am. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that
you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

June 9, 2004

11-SD-5, 163-R25.7/R26.7, 1.0/6.4
11-207914

ACIM-005-1(595)15E
ACSTP-S163(024)E

Addendum No. 2
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN
DIEGO ON ROUTE 5 FROM ROUTE 5/163 SEPARATION TO FIRST AVENUE OVERCROSSING AND ON ROUTE
163 FROM ASH STREET TO SAN DIEGO RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 23, 2004, instead of the original date of July 29, 2004.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 8, 13 thru 18, 85 thru 89, 92, 94, 95, 98, 100, 101, 104, and 105 are revised. Half-sized copies of the
revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 90, 91, 93, 96, 97, 99, 102, 103, 108, and 109 are deleted.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the second and third paragraphs are replaced as follows:

"The Contractor shall begin work on January 17, 2005 or within 15 calendar days after the contract has
been approved by the Attorney General or the attorney appointed and authorized to represent the
Department of Transportation, whichever occurs later.

The work, except plant establishment work, shall be diligently prosecuted to completion before the
expiration of the NUMBER OF WORKING DAY S BID beginning on January 17, 2005 or the fifteenth
calendar day after approval of the contract, whichever occurs later."

In the Special Provisions, Section 5-1.16, "PAYMENTS," the following is added to the end of the second paragraph:

"C. Lead Compliance Plan  $5,000"
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In the Special Provisions, Section 5-1.16, "PAYMENTS;," the following is deleted from the end of the fourth paragraph:
"D. Irrigation Controller Enclosure Cabinet (Type B)"

In the Special Provisions, Section 5-1.19, "ENVIRONMENTALLY SENSITIVE AREA," the first paragraph is replaced
as follows:

"Attention is directed to the designated Environmentally Sensitive Areas (ESAS) shown on the plans.
The exact location of the boundaries of the ESAs will be determined be the Engineer."

In the Special Provisions, Section 5-1.19, "ENVIRONMENTALLY SENSITIVE AREA," the third paragraph is del eted.

In the Specia Provisions, Section 8-1.03, "STATE FURNISHED MATERIALS," in the second paragraph, the following
two subparagraphs are deleted:

"C. Padlocksfor irrigation controller enclosure cabinets.”
"D. Reflective barrier markers."

In the Special Provisions, Section 8-1.03, "STATE FURNISHED MATERIALS," the following is added to the end of
the second paragraph:

"C. Reflective barrier markers."
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the eighth paragraph is deleted.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the thirtieth paragraph that begins "Not less than 60
days prior to applying seeds..." is deleted.

In the Special Provisions, Section 10-1.04, "TEMPORARY FENCE (TYPE ESA)," is deleted.
In the Special Provisions, Section 10-1.07, "COOPERATION," the second paragraph is replaced as follows:

"It is anticipated that work by another contractor (Contract No. 11-258014) to install new median
guardrail on Route 163 from 0.5 km north of Route 5/163 Separation to 0.2 km south of Robinson Avenue
Overcrossing (KP 1.9 to KP 3.9), and (Contract No. 11-253004) for roadway rehabilitation on Route 5
from Grape Street Undercrossing to Laurel Street Undercrossing (KP R27.0 to KP R27.7), may be in
progress adjacent to or within the limits of this project during progress of the work on this contract.”

In the Special Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," the following paragraph is added
after the first paragraph:

"Attention is directed to Section 10-1.07, "COOPERATION," regarding other contracts within the
limits of this project that will be installing features adjacent to the traveled way."
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In the Special Provisions, Section 10-1.29, "MATERIAL CONTAINING AERIALLY DEPOSITED LEAD," the third
paragraph is replaced with the following paragraph:

"Type Z-2 materia contains aerially deposited lead in average concentrations (1) greater than or equal
to 1000 mg/kg Total Lead, or (2) greater than or equal to 5.0 mg/L Soluble Lead, as tested using the
Cdlifornia Waste Extraction Test, and the material is surplus, or (3) greater than or equal to 5.0 mg/L
Soluble Lead and greater than 350 mg/kg Total Lead, as tested using the California Waste Extraction Test.
Type Z-2 materia exists between 0.0 m and 6.0 m, measured horizontally from the edges of existing
pavement, at Station 26+72 (15.5 m right of “SD-163"), 26+76 (15.6 m left of “SD-163"), 28+50 (15.6 m
right of “SD-163"), 29+94 (15.5 m right of “SD-163"), 30+22 (15.6 m left of “SD-163"), 31+40 (15.6 left
of “SD-163"), 32+00 (15.6 right of “SD-163"), 32+82 (15.6 m left of “SD-163"), 32+99 (15.5 m right “ SD-
163"), 42+20 (15.6 m right of “SD-163"), 44+05 (9.1 m left of “SD-163"), and 45+60 (15.6 right “ SD-
163"), and from a depth of 0.0 m to 0.55m below existing grade, or as shown on the plans. These
materials are hazardous waste regulated by the State of California and shall be transported to and disposed
of at a Class 1 Disposal Site or placed on-site in accordance with the Department of Toxic Substances
Control. When materia is placed on-site it shall be placed beneath 0.3 meters of clean fill material or when
placed beneath pavement it shall be buried at least 1.5 meters above the maximum groundwater level. |f
materials excavated from these areas are disposed of it shall be transported by a hazardous waste
transporter registered with the Department of Toxic Substances Control using the required procedures for
creating a manifest of materials. The vehicles used to transport the hazardous materials shall conform to
the current certifications of compliance of the Department of Toxic Substances Control."

In the Special Provisions, Section 10-1.30, "TURF (SEED)," is deleted.

In the Specia Provisions, Section 10-1.36, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH
CONCRETE)," the subsection, "REMOVE EXISTING PAVEMENT AND BASE MATERIALS," is replaced with the
following subsection:

"REMOVING EXISTING PAVEMENT AND BASE MATERIALS

Exact limits of concrete pavement to be replaced will be determined by the Engineer.

Existing concrete pavement and underlying base material-shall be removed and replaced with base
material and RSC pavement within the same work period. In the event existing pavement or base materials
are removed and the Contractor is unable to construct, finish, and cure RSC pavement prior to the specified
traffic opening time, atemporary roadway structural section shall be constructed.

The outline of concrete pavement to be removed shall be sawed full depth with a power-driven saw
except where the pavement is located adjacent to an asphalt concrete shoulder. Saw cuts within concrete
pavement slabs shall be cut no more than 2 days prior to concrete pavement slab removal. Saw cuts made
in work shifts prior to the actual removal work shift shall not be made parallel or diagonal to the traveled
way and shall be cut so that traffic will not dislodge any pieces or segments.

Concrete pavement shall be removed by non-impacting methods. Each pavement panel shall be
removed in one or more pieces without disturbance or damage to the underlying base.

Equipment used to remove concrete pavement within the sawed outline, shall not impact the surface of
the concrete to be removed within 0.5-m of pavement to remain in place. Pavement and base removal shall
be performed without damage to pavement or base to remain in place. Damage to pavement or base to
remain in place, shall be repaired or removed and replaced. Repair, or remova and replacement of the
damaged pavement and base shall be at the Contractor’ s expense and will not be measured nor paid for.
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Removed materials shall be disposed of in conformance with the provisions in Section 7-1.13,
"Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

The material remaining in place, after removing pavement and base to the required depth, shall be
graded to a uniform plane, moisture conditioned, and compacted by methods that will produce a firm and
stable base. The finished surface of the remaining material shall not extend above the grade established by
the Engineer. Aresas that are low as a result of over excavation during base removal shall be filled, at the
Contractor's expense, with base replacement material at the time and in the same operation that the base
replacement layer is placed.”

In the Specia Provisions, Section 10-1.38, "GRIND EXISTING CONCRETE PAVEMENT," the ninth paragraph is
revised asfollows:

"Locations shall be as shown in the plans and as directed by the Engineer."
In the Special Provisions, Section 10-1.39, "CONCRETE STRUCTURES," the first paragraph is revised as follows:

"Portland cement concrete structures shall conform to the provisions in Section 51, "Concrete
Structures," of the Standard Specifications.”

In the Special Provisions, Section 10-2.01, "GENERAL," subsection, "COST BREAK-DOWN," "HIGHWAY
PLANTING COST BREAK-DOWN," tableis replaced as attached.

In the Specia Provisions, Section 10-2.01, "GENERAL," subsection, "COST BREAK-DOWN," "IRRIGATION
SYSTEM COST BREAK-DOWN," table is replaced as attached.

In the Specia Provisions, Section 10-2.03, "EXISTING HIGHWAY IRRIGATION FACILITIES," subsection,
"REMOVE EXISTING IRRIGATION FACILITIES," the third paragraph is revised as follows:

"Existing valves, and sprinklers, where shown on the plans to be removed, shall be salvaged.”

In the Specia Provisions, Section 10-2.04, "HIGHWAY PLANTING," the following paragraph is added after the first
paragraph:

"Reguests for substitution of plant materials will not be approved.”
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In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in the subsection, "HIGHWAY PLANTING
MATERIALS," the following paragraph and table are added immediately following the table for "Commercia Fertilizer
(Slow Release)":

"Commercial Fertilizer (Packets)

Commercial fertilizer (packet) shall be dow or controlled release and shall be in a biodegradable
packet form. The packet shall gradually release nutrients over a 12-month period. Each packet shall have a
mass of 10 g + 1 g and shall have the following guaranteed chemical analysis:"

Ingredient Percentage
Nitrogen 20
Phosphoric 10
Acid
Water 5
Soluble
Potash

In the Specia Provisions, Section 10-2.04, "HIGHWAY PLANTING," in the subsection, "ROADSIDE CLEARING,"
the second paragraph, subsection, A. isrevised as follows:

"A. Existing ground cover and shrubs, where shown on the plans to be removed, shall be
removed."

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," the subsection, "CULTIVATE," is deleted.

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in subsection, "PLANT ESTABLISHMENT
WORK," thefifth paragraph is revised as follows:

"Weeds within ground cover areas and outside of plant basins shall be controlled by killing."

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in subsection, "PLANT ESTABLISHMENT
WORK," the ninth and tenth paragraphs are deleted.

In the Specia Provisions, Section 10-2.05, "IRRIGATION SYSTEMS," in subsection, "ELECTRIC AUTOMATIC
IRRIGATION COMPONENTS," the sub-subsection, "Irrigation Controllers," is deleted.

In the Special Provisions, Section 10-2.05, "IRRIGATION SYSTEMS," in subsection, "FINAL IRRIGATION SYSTEM
CHECK," the third paragraph is revised as follows:

"Remote control valves connected to existing irrigation controllers shall be checked for automatic
performance when the controllers are in the automatic mode."

In the Special Provisions, Section 10-3.01, "DESCRIPTION," the first paragraph is revised as follows:
"Modifying traffic monitoring stations (count), inductive loop detectors and sign illumination shall

conform to the provisions in Section 86, "Signals, Lighting and Electrical Systems," of the Standard
Specifications and these special provisions."
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In the Special Provisions, Section 10-3.06, "IRRIGATION CONTROLLER ENCLOSURE CABINET," is deleted.
In the Special Provisions, Section 10-3.10, "PAYMENT," the second and third paragraphs are deleted.

In the Proposal and Contract, the Engineer’ s Estimate Items 4, 21, 23, and 48 are revised, and Items 3, 30, 31, 32, 33, 34,
and 77 are deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receivesit. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



HIGHWAY PLANTING COST BREAK-DOWN

Contract No. 11-207914

APPROXIMATE

UNIT DESCRIPTION UNIT | QUANTITY | VALUE | AMOUNT
ROADSIDE CLEARING LS LUMP SUM
COMMERCIAL FERTILIZER (SLOW RELEASE) KG 234
PLANT (GROUPF) EA 41,305
PLANT (GROUP H) EA 46,335
PLANT (GROUP B) EA 50
MULCH M3 3
COMMERCIAL FERTILIZER (PACKET) EA 150
IRON SULFATE KG 6

TOTAL

CONTRACT NO. 11-207914
REPLACED PER ADDENDUM NO. 2 DATED JUNE 9, 2004



IRRIGATION SYSTEM COST BREAK-DOWN

Contract No. 11-207914

APPROXIMATE

UNIT DESCRIPTION UNIT | QUANTITY | VALUE | AMOUNT
CHECK, TEST, REMOVE AND SALVAGE LS LUMP SUM
EXISTING IRRIGATION FACILITIES
CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM
25 MM REMOTE CONTROL VALVE EA 3
40 MM REMOTE CONTROL VALVE EA 5
50 MM GATE VALVE EA 1
25 MM PLASTIC PIPE (SUPPLY LINE) (PR-200) M 530
32 MM PLASTIC PIPE (SUPPLY LINE) (PR-200) M 192
40 MM PLASTIC PIPE (SUPPLY LINE) (PR-200) M %
50 MM PLASTIC PIPE (SUPPLY LINE) (PR-200) M 50
65 MM PLASTIC PIPE (SUPPLY LINE) (PR-200) M 370
SPRINKLER (TYPE A-7) EA 35
SPRINKLER (TYPE B-2) EA 11
SPRINKLER (TYPE C-2) EA 194

CONTRACT NO. 11-207914
REPLACED PER ADDENDUM NO. 2 DATED JUNE 9, 2004




ENGINEER'SESTIMATE

11-207914
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 070012 PROGRESS SCHEDULE (CRITICAL LS LUMPSUM | LUMPSUM
PATH METHOD)
2 070018 | TIME-RELATED OVERHEAD LS LUMPSUM |LUMPSUM
3 BLANK
4 074017 PREPARE WATER POLLUTION LS LUMPSUM | LUMPSUM
CONTROL PROGRAM
5 074020 | WATER POLLUTION CONTROL LS LUMPSUM | LUMPSUM
(9
6 032644 | TEMPORARY CONCRETE WASHOUT | LS LUMPSUM | LUMPSUM
(PORTABLE)
7 120090 [ CONSTRUCTION AREA SIGNS LS LUMPSUM |LUMP SUM
&)
8 120100 | TRAFFIC CONTROL SYSTEM LS LUMPSUM | LUMPSUM
&)
9 120151 | TEMPORARY TRAFFIC STRIPE M 350
(9 (TAPE)
10 120166 | CHANNELIZER (SURFACE EA 45
©) MOUNTED) (LEFT IN PLACE)
11 120300 | TEMPORARY PAVEMENT MARKER | EA 18
(9
12 128650 PORTABLE CHANGEABLE MESSAGE | EA 6
©) SIGN
13 129000 | TEMPORARY RAILING (TYPEK) M 120
&)
14 032645 | TRAFFIC PLASTIC DRUM EA 4
)
15 032646 | TEMPORARY CRASH CUSHION EA 1
©) (ADIEM)
16 150662 REMOVE METAL BEAM GUARD M 170
RAILING
17 150710 REMOVE TRAFFIC STRIPE M2 26
18 150742 REMOVE ROADSIDE SIGN EA 15
19 150763 REMOVE SIGN PANEL EA 10
20 150771 REMOVE ASPHALT CONCRETE DIKE | M 4620
3

REVISED PER ADDENDUM NO. 2 DATED JUNE 9, 2004
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Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

21 151625 RECONSTRUCT METAL BEAM M 1580
©) GUARD RAILING (WOOD POST)
22 152390 RELOCATE ROADSIDE SIGN EA 2
23 152641 MODIFY SIGN STRUCTURE EA 7
(9
24 153103 | COLD PLANE ASPHALT CONCRETE ([M2 92 100
©) PAVEMENT
25 160101 | CLEARING AND GRUBBING LS LUMPSUM | LUMPSUM
26 190101 ROADWAY EXCAVATION M3 1050
27 190105 ROADWAY EXCAVATION (TYPE Z-2) | M3 870

(AERIALLY DEPOSITED LEAD)
28 190110 LEAD COMPLIANCE PLAN LS LUMPSUM | LUMPSUM
29 200001 HIGHWAY PLANTING LS LUMPSUM |LUMPSUM
(9
30 BLANK
31 BLANK
32 BLANK
33 BLANK
34 BLANK
35 204099 PLANT ESTABLISHMENT WORK LS LUMPSUM | LUMPSUM
(9
36 208000 IRRIGATION SYSTEM LS LUMPSUM | LUMPSUM
(9
37 374002 | ASPHALTIC EMULSION (FOG SEAL TONN 16

COAT)
38 390155 | ASPHALT CONCRETE (TYPE A) TONN 6800
39 390206 RUBBERIZED ASPHALT CONCRETE | TONN 9090

(TYPEG)
40 394001 PLACE ASPHALT CONCRETE DIKE M 4620

4
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Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

41 394002 PLACE ASPHALT CONCRETE M2 160
(MISCELLANEOUS AREA)

42 394052 | SHOULDER RUMBLE STRIP (AC, STA 36
ROLLED-IN INDENTATIONS)

43 397001 | ASPHALTIC EMULSION (PAINT TONN 34
BINDER)

44 401108 REPLACE CONCRETE PAVEMENT M3 870
(RAPID STRENGTH CONCRETE)

45 404092 | SEAL PAVEMENT JOINT M 21 600

46 420201 | GRIND EXISTING CONCRETE M2 62 200

S PAVEMENT

47 510502 MINOR CONCRETE (MINOR M3 14

(3] STRUCTURE)

48 560218 FURNISH SIGN STRUCTURE (TRUSS) | KG 1127

()

49 566011 ROADSIDE SIGN - ONE POST EA 8

50 566012 ROADSIDE SIGN - TWO POST EA 19

51 568001 INSTALL SIGN (STRAPAND SADDLE | EA 1
BRACKET METHOD)

52 032652 INSTALL SIGN PANEL ON EXISTING | M2 160

©) SIGN STRUCTURE

53 568017 INSTALL ROADSIDE SIGN PANEL EA 29
ON EXISTING POST

54 652359 | 450 MM REINFORCED CONCRETE M 13
PIPE (CLASSIII, RUBBER GASKET
JOINT)

55 652361 | 600 MM REINFORCED CONCRETE M 8
PIPE (CLASSIII, RUBBER GASKET
JOINT)

56 731502 MINOR CONCRETE M3 110
(MISCELLANEOUS CONSTRUCTION)

57 750001 MISCELLANEOUSIRON AND STEEL |KG 963

(SF)

58 032653 MISCELLANEOUS METAL (STEEL KG 500

©) PLATE)

59 032654 | CONCRETE BARRIER MARKER EA 29

60 820107 DELINEATOR (CLASS 1) EA 560

5
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
61 820118 GUARD RAILING DELINEATOR EA 200
62 820130 OBJECT MARKER EA 2
63 839559 TERMINAL SYSTEM (TYPEET) EA 8
S
64 839565 TERMINAL SYSTEM (TYPE SRT) EA 38
S
65 839568 TERMINAL ANCHOR ASSEMBLY EA 36
©) (TYPE SFT)
66 839601 | CRASH CUSHION (TYPE CAT) EA 2
)
67 839602 | CRASH CUSHION (TYPE CAT) EA 2
9 BACKUP
68 839701 CONCRETE BARRIER (TY PE 60) M 67
69 840515 THERMOPLASTIC PAVEMENT M2 200
©) MARKING
70 840563 200 MM THERMOPLASTIC TRAFFIC | M 2840
) STRIPE
71 840564 200 MM THERMOPLASTIC TRAFFIC | M 1300
9 STRIPE (BROKEN 3.66 M - 0.92 M)
72 840571 100 MM THERMOPLASTIC TRAFFIC | M 270
9 STRIPE (BROKEN 5.18 M - 2.14 M)
73 840656 PAINT TRAFFIC STRIPE (2-COAT) M 32 800
S
74 850101 PAVEMENT MARKER (NON- EA 6320
(9 REFLECTIVE)
75 850111 PAVEMENT MARKER EA 3200
©) (RETROREFLECTIVE)
76 860501 SIGN ILLUMINATION LS LUMP SUM LUMP SUM
)
77 BLANK
78 860810 INDUCTIVE LOOP DETECTOR EA 34
S
79 860890 MODIFY TRAFFIC MONITORING LS LUMP SUM LUMP SUM
9 STATION (COUNT)
80 999990 MOBILIZATION LS LUMP SUM LUMP SUM
6
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ENGINEER'SESTIMATE
11-207914

TOTAL BID (A):

TOTAL BID (B):
$13,200.00 X —

(Cost Per Day) (Enter Working Days Bid)
(Not To Exceed 130 Days)

TOTAL BASISFOR COMPARISON
OF BIDS: (A + B):

TOTAL BID:

7
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